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LEON COUNTY SCHOOLS

Part | — Notice
RFQ 328-2015 Professional Architectural Consulting Services for Gilchrist ES New Construction, Remaodeling and

Renovations & Site Improvements Project

Division of Facilities & Construction
3420 West Tharpe Street, Suite 100
Tallahassee, Florida 32303

Pursuant to Section 287.055, Florida Statutes, and the Chapter 6A-2.0010, F.A.C. the School Board of Leon County, Florida,
will consider the contracting for Professional Architectural Consuiting Services for the following the above referenced

project:.

Architectural firms who are interested in providing Professional Architectural Consulting to the Leon County School Board are
hereby notified and shall submit five {5) bound Qualification Statements no later than 4:00 p.m. local time Wednesday,
October 8, 2014 to the reception desk of the Leon County School Board, Division of Facilities, 3420 W. Tharpe Street,
Suite 100, Tallahassee, FL 32303, {850)617-5900. Qualification Statements received after the deadline will not be
considered. Label shall read:

RFQ 328-2015 Professional Architectural Consulting Services for Gilchrist Elementary School New
Construction, Remodeling and Renovations & Site Improvements Project, Attn: Danny Allbritton, Director

of Construction.

instructions for completion and submission of the Qualifications Statement may be obtained on our website at
http://www.leon.k12.fl.us/public/business/purchasing/FacilitiesConstructionRFQ . html or request assistance from Leon
County School Board, Division of Facilities, 3420 West Tharpe Street, Suite 100, Taliahassee, Florida 32303, (850)617-5900.
Qualification Statements submitted via facsimile or electronic mail will net be considered.

The following dates and activities tentatively identify the project milestones:

Submittal Deadline October 8, 2014 4:00 PM Local Time
Screening Date (Selection Committee) October 15, 2014

Interview Date (Selection Committee} October 29, 2014

Tentative Recommendation to Board November 10, 2014

Board Approvai November 18, 2014

The School Board of Leon County, Florida reserves the right to waive any informality in the selection process and to reject any
ali qualification statements when such a waiver or rejection is in the best interest of the School Board of Leon County.

o
The Leon County School Board is an equal opportunity agency.
Publish Dates: September 8, 15, 22, 2014

All public advertisements for construction and facilities projects are published in the Tallahassee Democrat.
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LEON COURTY SCHOOLS Division of Facilities & Construction

l . 3420 West Tharpe Street, Suite 100
Tallahassee, Florida 32303

Part Il — Scope of Services
RFQ 328- 2015 Professional Architectural Consulting Services for Gilchrist ES New Construction, Remodeling

and Renovations & Site Improvements Project

Project Scope

The Leon County School Board is requesting Professional Architectural Services to work with the
Department of Facilities, Planning and Construction on the project described in the Five-Year Work Plan
and CIRT Report 2012. The selected firm shall be responsible for the successful, timely, and economical
completion of the project.

The professional architectural consulting services shall include, but not be limited to the following:

1. Preconstruction services (to the extent applicable), involving the selected construction manager at
risk firm for this project.

2. Coordination with the construction manager at risk in the scheduling of work and working with
architect and engineer of record on the project. For more detailed information, please refer to

Exhibits F & G including attached Exhibits.

This agreement is divided into two parts as follows:

Programming
Design

The purpose of this Request for Qualifications {RFQ) is to select the most qualified Firm to provide the
requested services.

Project Description: Information from the 5-Year Educational Plant Survey and 2012 CIRT Report
Gilchrist Elementary School, 1301 Timberlane Road, Tallahassee, FL 32312

The scope of work for this project is as foliows:

1. New construction —add (6) Primary classrooms, (2} Resource Rooms, Art Room & Music Room
11,918 sq. ft. Budget est. $2,270,052.00

2. Site Improvements - Budget est. 1,000,000.00

Total this project: $3,270,052.00

LCSB will issue building permits, certificate of occupancy, and provide building code inspection.

Part |I- Scope of Services
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Project Schedule

RFQ Advertisement: Sept. 8, 15, 22, 2014

Submittal Deadline: Oct. 8,2014 4 PM Local Time
Screening Committee: Oct. 15, 2014

Short List Contacted: Oct. 15/16, 2014

Interview Commitiee: Oct. 29,2014

Recommendation to Superintendent:  Shall be placed publicly on Board Docs.
Tentative Board Approval to negotiate: November 10, 2014

Negotiations may begin: After Board approval & successful negotiation
Contract submitted for Board approval To next available Board Meeting
Architect — Notice-to -Proceed To be determined after board approval of negotiated contract.

Part |I- Scope of Services
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LEON LOUNTY SCHOOLS Division of Facilities & Construction

3420 West Tharpe Street, Suite 100
Tallahassee, Florida 32303

=t

Part Iif —=Qualifications Statement Procedures

RFQ 328~ 2015 Professional Architectural Consulting Services for Gilchrist ES New Construction, Remodeling
and Renovations & Site Improvements Project

1.

This Part shall serve to provide the interested firm with specific information as to the Procedures for
the Selection of an Architectural firm where the method of compensation is a Negotiated Fee
depending upon the scope of services. Pursuant to Chapter 1013, Florida Statutes, the Florida
Consultant’s Competitive Negotiation Act (CCNA), Section 287.055 Florida Statutes, and Rule 6A-2.0010,
Florida Administrative Code (FAC). Leon County Schools will consider the contracting of the most
qualified firm to provide construction management services as outlined in the Scope of Services.

Interested firms shall submit five (5) bound qualification statements in the format provided in Section
V. Qualification Statements shall be received at the Division of Facilities and Construction, 3420 West
Tharpe Street, Suite 100, Tallahassee, Florida 32303 as indicated in Part Il- Scope of Services. Submittals
received after 4:00 p.m. and those received via facsimile or electronic mail will not be considered.

All questions concerning the request for qualifications or procedures to be followed should be directed
by E-mail to rfo.construction@leonschools.net . All interested firms are hereby cautioned not to
contact any member of the selection committee, employee of the School Board, or School Board
member regarding this solicitation, not attempt to persuade or promote indirectly, or through other
channels.

The selection committee will consist of the following: Ronnie Youngblood, Divisional Director for,
Maintenance, Transportation and Warehouse; June Kail, Director of Purchasing; Manny Joanos,
Divisional Director of Energy, Nutrition Services, & Purchasing; Dexter Martin, Small Business Enterprise
Director; Buddy Tricquet, Safety & Security.

The Qualification Statements received in response to this RFQ will be evaluated and ranked by the
Selection Committee using the Checklist and Scoring Summary provided in Part VI.

The Selection Committee will then select at least the top three ranked firms to attend the
Presentation/Interview, which is scheduied in Part || — Scope of Services.

The Selection Committee will evaluate the firms based on criteria set forth in Part VII. A final ranking
shall be established by totaling the sum of the scores (Parts VI and Vi) given to each firm by all
members of the Selection Committee.

Part lI- Qualifications Statement Policy and Procedure
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8. The Selection Committee will submit its recommendation to the Superintendent who shall take it to the
School Board for review and approval.

9. Once the Leon County School Board has ratified the final rankings, the Leon County School Board, or its
designee shall engage the highest ranked firm in negotiations for purposes of negotiating an Agreement
and a Guaranteed Maximum Price {GMP). In so doing, the Leon County School Board or its designee,
shall determine and negotiate compensation that is fair, competitive, and reasonable for the services to
be supplied. Contract negotiation shall be conducted in accordance with section 287.055(5).

10. The Leon County School Board shall contain a prohibition against contingent fees as follows: The
Architectural firm warrants that it has not employed or retained any company or person, other than a
bona fide employee working solely for the CM/GC to solicit or secure this agreement and that it has not
been paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona
fide employee working solely for the Architect any fee, commission, percentage, gift, or other
consideration contingent upon or resulting from the award or making of this agreement.  For the
Breach or violation of this provision, the Leon County School Board shall have the right to terminate the
agreement without liability and, at its discretion, to deduct from the contract price, or otherwise
recover, the full amount of such fee, commission, percentage, gift, or consideration.

11. The costs incurred by interested firms in submitting its qualification package are considered an
operational cost of the firm and shall not be passed or borne by the Board under any circumstances.
Leon County Schoo! Board accepts no responsibility for any expenses incurred by those firms offering
their services to the Board in the preparation of a response to either this Request for Qualifications or
subsequent requests.

12. To demonstrate capability for performance of the required services, interested firms must reply with
copies of qualifications, past experience, and samples of brochures, material, etc., which support
previous efforts of a similar nature. Information must also be furnished indicating the identification of
the Architectural Consultant’s team.

13. The Leon County School Board reserves the right to waive any informality in the selection process and
to reject any or all Statements of Qualification.

14. Notwithstanding anything contained herein, the Board may reject any proposals which, in the Board’s
sole opinion, contain inaccurate information.

15. All Architects and Subconsultants that work on a school site are reminded of screening requirements
the legisiature enacted in 5.1012.467, Florida Statutes, referred to as the “Jessica Lunsford Act”

Part lll- Qualifications Statement Policy and Procedure
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16. The Leon County School Board reserves the right to award a contract to the next most qualified firm, if
an acceptable agreement cannot be negotiated with a higher ranked firm.

17. The successful firms shall not be discriminatory towards any person in accordance with federal, state
and local law.

Part Ni- Qualifications Statement Policy and Procedure
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LEOR COUNTY STHODLS Division of Facilities & Construction

l 3420 West Tharpe Street, Suite 100

Tallahassee, Florida 32303
Part IV — Qualifications Statement Guidelines
RFQ 328-2015 Professional Architectural Consulting Services for Gilchrist ES New Construction, Remodeling and
Renovations & Site Improvements Project

1. To facilitate analysis of its qualifications package, the Respondent shall prepare its qualifications package in
accordance with the instructions outlined in this Request. If the Respondent’s qualifications package
deviates from these instructions, such qualifications package may, in the Leon County School Board’s sale
discretion, be rejected.

2. The Leon County School Board emphasizes that the Respondent concentrate on accuracy, completeness,
and clarity of content.

3. To the greatest extent possible, each section shall be written on a standalone basis so that its contents may
be evaluated with a minimum of cross referencing to other sections of the qualifications package.
Information required for evaluation of qualifications, which is not found in its designated section, will be
assumed to have been omitted from the qualifications package.

4. The response to this request for qualifications must be presented as indicated in the “Qualifications
Statement Format” in Part V and shall not exceed 60 pages (including any tables, organization, project team
charts and/or pictures}. Submittal items in Section 7 will not be counted in the 60-page limit.

5. Page size shall be 8.5 x 11 inches, not including foldouts. Pages shall be single-spaced. The text size shall be
11 point or larger. Use at least one {1) inch margins on the top and bottom and three-quarter (3/4) inch side
margins. Pages shall be numbered sequentially by section.

6. Legible tables, charts, graphs and figures shall be used wherever practical to depict organizations, systems
and layouts, implementation schedules, plans, etc. These displays shall be uncomplicated, legible and shall
not exceed eleven (11) by seventeen (17) inches in size. Foldout pages shall fold entirely within the section,
and count as a single page. Foldout pages may only be used for large tables, charts, graphs, diagrams and
schematics; and not for pages of text.

7. All sections of the qualifications package should be bound, with section tabs, which shall permit the
qualifications package to lie flat when opened. Staples shall not be used.

Part IV- Qualifications Statement Guidelines
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LEQT COUNTY SCHOOLS Division of Facilities & Construction

l 3420 West Tharpe Street, Suite 100

Tallahassee, Florida 32303
Part V - Qualification Statement Format
RFQ 328-2015 Professional Architectural Consulting Services for Gilchrist ES New Construction, Remodeling and
Renovations & Site Improvements Project

The following format is intended to provide the Selection Committee with a uniform and consistent format for
reviewing and evaluating the qualifications of each interested firm. Interested firms must respond to each item
and complete the applicable information, provide copies of requested licenses, certificates, checklists, and other
requested documentation within each section as indicated below.

The Selection Committee shall meet to review the Qualification Statements for compliance with the requirements
and provide an objective evaluation of all interested firms. The Committee’s evaluation of interested firms shall
be on the basis of the specific Project needs and the professional services offered by the interested firms as stated
in the Qualification Statement submitted. The Qualification Statements are reviewed based upon a point system,
one hundred (100) points being the total, in accordance with the criteria listed below.

After the firms have been evaluated based on their written applications, as determined by each committee
member on the criteria listed below, the points will then be added collectively. The firms will be ranked by
totaling the scores given to each firm by all members of the Selection Committee.

The three (3) firms with the highest scores who will be more closely considered through a presentation of their
approach to perform these particular projects. Refer to Part VI — Short List Interviews and Presentation for
interview guidelines and scoring criteria.

Provide the requested information in the format outlined below;
COVER SHEET (non-scored)

Provide a cover sheet indicating the following;
1. Firm Name
2. Request for qualifications number: RFQ 328 -2015
3. Project title: Professional Architectural Consulting Services for Gilchrist Elementary School New
Construction, Remodeling and Renovations and Site Improvements Project.
4. Submittal date and time as indicated in Part Il - Scope of Services

SECTION 1 - INTRODUCTION
A. Letter of introduction (10 Points)

Provide a brief profile of the responding firm addressed in a letter to the Director of Construction, not to
exceed 1 single-sided page, including the following information;

1. a brief history of the company and location,

2. corporate structure,

Part V- Qualifications Statement Format
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ownership interest,

length of company's existence

project team location,

distance project team is from LCS Division of Facilities & Construction

.

B. Table of Contents
Provide a Table of Contents indicating each required section and formatted in the order provided.

C. Introductory Narrative
Provide a brief introductory narrative highlighting the overall qualifications contained in the total
qualification package, maximum one single sided page.

SECTION 2 - EXPERIENCE AND PAST PERFORMANCE

A. Related project experience (15 Points)
List three (3) projects your firm has provided/is providing Architectural Consulting Services similar in
scope to the Gilchrist Elementary New Construction, Remodeling and Renovations & Site Improvements
Project. In no case shall fewer than three projects be submitted. In determining which projects are more
related, consider: related size and complexity; how many members of the proposed team worked on the
listed project; and how recently the project was completed. List the projects in priority order, with the
most related project listed first. For each of the listed projects, provide the following information:

1. Name and location of the project.

Project Owner’s representative name, address and phone number.

The name, address and telephone number of the project architect.

Size of project - gross area of construction, number of facilities, etc.

Owners Construction Budget.

Who was the contractor for the project?

o oW

SECTION 3 — PROJECT TEAM

Describe the proposed organizational structure for this project, indicating key personnel and their
relationship to this project and other team members.

A. Office Staff {10 Points)
Describe the general and specific project related capability of the office staff and indicate the adequate
depth and abilities of the organization which the Respondent can draw upon as needed. This will include
management, technical, and support staff. Give brief resumes of key persons to be assigned to the project
including the following information.

1. Name and title
2. Current job assignment for other projects
Part V- Qualifications Statement Format
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S

Percentage of time to be assigned to this project
How many years with this firm
How many years with other firms

Experience

d.

""fDQ.nc'

Types of projects

Size of projects (dollar value SF of project)

What were the specific project involvements?

Education

Active registration

Other experience and qualifications that are relevant to this project

B. Visiting Site Staff (10 Points)
Describe the ability and experience of field staff with specific attention to project related experience.
Give brief resumes of key persons to be assigned to the project including the following information.

1. Name and title
2. Current job assignment for other projects
3. Percentage of time to be assigned to this project
4. How many years with this firm
5. How many years with other firms
6. Experience
a. Types of projects
b. Size of projects (dollar value & Gross Building Area of project)
c. What were the specific project involvements?
d. Education
e. Active registration
f.  Other experience and qualifications that are relevant to this project
C. Technical Services Capability (10 Points)
1. Describe the capabilities of your staff to provide the technical services required for:
a. Option analysis/value engineering
b. Design review and construction analysis
c. Budget estimating
d. Life cycle cost analysis
e. Construction Scheduling
f. Quality Control (Design & Construction)
g. Costcontrol
h. Change Order negotiation
i. Claims management
j- Project close-out
k. Transition planning

Part V- Qualifications Statement Farmat
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Organizational Chart (10 Points)
1. Develop a chart of individual staff members to be assigned responsibilities. include office and on-site
staff. Show the organizational chart as it relates to the project indicating key personnel and their
relationship. It should be understood that it is the intent of the Leon County School Board to insist

that those indicated as the project team in the RFQ response actually executes the project.

SECTION 4 - PROJECT APPROACH AND SCHEDULING METHODOLOGY

A. Project Approach (10 points)

Explain your firm’s approach to task management to include, but not be limited to quality assurance, cost
control, and reporting to the Owner’s Representative and/or Project Management Team.

1. Respondent shail present a plan setting forth the approach and program for implementing and
carrying out services to include: information management systems, document control, records
management, project status reporting and project administrative services and close out
documentation process.

2. Respondent shall describe how the proposed organizational structure will ensure orderly
communications, distribution of information, effective coordination of activities, and accountability.

3. Detail your Firm’s ability to adhere to scope and schedule in effort to ensure the success of the

Project.
B. Scheduling for Delivery of Schematics, Design Documents, and Construction Documents? (15 points)
1. Initial Schedule for Performance of the Architect’s services {include approximate commencement
date and approximate substantial completion date);
2. Schematic Design Phase
a. Preliminary Project Evaluation & Analysis;
b. Schematic Design Phase
3. Design Development
4. Construction Documents Phase
5. Construction Phase
C. Small business Participation {10 points)
Describe how the firm will meet the requirements for minority and/or small business participation in sub
contracts. Set forth the amount of participation for past projects.
Section 5 — Draft Contract, Miscellaneous Information and Addenda {non-scored)

All exceptions to the attached LCS draft “Agreement Between Owner and Architect” and the “Exhibit A
AlA Document B101-2007, Exhibit A Deliverables, and Special Terms and Condition Modifications to AIA
Document B101-2007 Articles 1 through 13 dated july 7, 2014” must be included in this section. If
exceptions to the contract are not included in the submittal, it will be the Boards understanding that your
Firm will accept the contract as presented in this RFQ. Any and all addenda shall be acknowledged in this
section.

Part V- Qualifications Statement Format
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Section 6 ~ Qualifications Statement Checklist {non-scored)
Complete and include a copy of the Qualifications Statement Checklist from Part VI of this package.

Section 7 — Exhibits {non-scored)
Complete and include the following: Exhibits A, B, C, D, & E signature documents to be submitted with the

Qualifications Statement.

EXHIBIT A— AFFIDAVIT (SIGNATURE REQUIRED & SUBMIT WITH QUALITFICATION STATEMENT)
EXHIBIT B— SWORN STATEMENT — PUBLIC ENTITY CRIME/JESSICA LUNDSFORD ACT {SIGNATURE REQUIRED
& SUBMIT WITH QUALITFICATION STATEMENT)
EXHIBITC- CONFLICT OF INTEREST DISCLOSURE FORM (SIGNATURE REQUIRED & SUBMIT WITH
QUALITFICATION STATEMENT)
EXHIBIT D - PROHIBITION AGAINST CONTINGENCY FEES (SIGNATURE REQUIRED & SUBMIT WITH
QUALITFICATION STATEMENT)
EXHIBITE - DEBARMENT Q & A AND DEBARMENT FORM (SIGNATURE REQUIRED & SUBMIT WITH
QUALITFICATION STATEMENT)
EXHIBITF  DRAFT COPY — AlA B101-2007 “AGREEMENT BETWEEN OWNER AND ARCHITECT”
EXHIBIT G - DRAFT COPY — “"EXHIBIT A AIA Document B101-2007, Exhibit A Delivera bles, and Special Terms
and Condition Modifications to AlA Document B101-2007 Articles 1 through 13 dated July 7,

2014” (Submit an acknowledgement letter for F & G}

Section 8 — Executive Summary (non-scored)

Part V- Qualifications Statement Format
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LEQT COUNTY SCHOOLS Division of Facilities & Construction
3420 West Tharpe Street, Suite 100
Tallahassee, Florida 32303

Part VI- Checklist and Scoring Summary

RFQ 328-2015 Professional Architectural Consulting Services for Gilchrist Elementary School New Construction,
Remodeling and Renovations & Site Improvements Project

Cover Sheet {non-scored)

Section 1 Introduction 10 Points
Letter of introduction
Table of Contents
Introductory Narrative
LCS Prequalification Certificate

Section 2 Experience and Past Performance

Related project experience 20 Points
Section 3 Project Team

Office Staff 10 Points

Visiting Site Staff 10 Points

Technical Services Capability 10 Points

Organizational Chart 10 Points
Section 4 Project Approach and methodology

Project approach 10 Points

Scheduling Methodology 10 Points

Small Business Participation 10 Points
Section 5 Draft Contract, Miscellaneous Information and Addenda (non-scored)
Section 6 Qualifications Statement Checklist {non-scored
Section 7 Exhibits (non-scored}

EXHIBIT A — AFFIDAVIT

EXHIBIT B — SWORN STATEMENT — PUBLIC ENTITY CRIME/JESSICA LUNDSFORD ACT

EXHIBIT C - CONFLICT OF INTEREST DISCLOSURE FORM

EXHIBITD - PROHIBITION AGAINST CONTINGENCY FEES

EXHIBITE - DEBARMENT Q & A AND DEBARMENT FORM

EXHIBIT F - DRAFT COPY — “AGREEMENT BETWEEN OWNER AND

ARCHITECT”
EXHIBIT G - DRAFT COPY - EXHIBIT A AlA DOCUMENT B101-2007, EXHIBIT A DELIVERABLES,

SPECIAL TERMS & CONDITICN MODIFICATIONS TO AlA DOCUMENT B101-2007
ARTICLES 1 THROUGH 13 DATED JULY 7, 2014,

Section 8 Executive Summary (non-scored)
Total 100 points

Part VI- Checklist
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LEQN COUNTY SCHOOLS Division of Facilities & Construction

I 3420 West Tharpe Street, Suite 100

Tallahassee, Florida 32303
Part VI - Exhibits

RFQ 328— 2015 Professional Architectural Consulting Services for Gilchrist ES New Construction, Remodeling
and Renovations & Site Improvements Project

The following pages include the applicable exhibits for the Qualification Statement.

EXHIBITA- AFFIDAVIT
EXHIBIT B - SWORN STATEMENT — PUBLIC ENTITY CRIME/JESSICA LUNDSFORD ACT

EXHIBIT C - CONFLICT OF INTEREST DISCLOSURE FORM
EXHIBITD - PROHIBITION AGAINST CONTINGENCY FEES

EXHIBITE - DEBARMENT Q & A AND DEBARMENT FORM
EXHIBITF - DRAFT COPY — “AGREEMENT BETWEEN OWNER AND ARCHITECT”
EXHIBIT G - DRAFT COPY — EXHIBIT A AIA B101-2007, EXHIBIT A DELIVERABLES, SPECIAL TERMS & CONDITION

MODIFICATIONS TO AIA DOCUMENT B101-2007 ARTICLES 1 THROUGH 13 DATED JULY 7, 2014.

Part VIl Exhibits
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LEGN COUNTY SCHOOLS Division of Facilities & Construction

l _:— —f-: 3420 West Tharpe Street, Suite 100

Tallahassee, Florida 32303
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AFFIDAVIT
DIVISION OF FACILITIES & CONSTRUCTION
LEON COUNTY SCHOOLS

STATE OF

COUNTY OF

| hereby declare and affirm that | am the

(Title)

nf
18]

(Company)

that | am duly authorized to execute the foregoing Contractor Prequalification Certification Application,
and that the contents of said document(s) are complete, true, and correct to the best of my knowledge
and belief. | hereby certify that the application and supporting documents include all of the
material information necessary to validate the status of the company for prequalification purposes.
Further, the undersigned is notified of his/her responsibility to notify the Board within fifteen {(15)
days and provide a notarized statement whenever a change occurs in the ownership, management,
or financial condition of the company.  Any prequalification applicant, including its principal(s),
director(s), and any affiliate, who is a party to any misrepresentation to obtain business or contracts
with the District, pursuant to Florida State statutes, State administrative rules, and School Board rule
shall be declared delinquent and have its certificate suspended or revoked and will be subject to
debarment and any other penalties prescribed by law.

(Corporate Seal), if appropriate

Name of Owner or Officer (Printed)

Owner or Officer {Signature)

The foregoing instrument was acknowledged before me this day of ,

20 , by , as _ of
(name) (title)

(firm)

(Affix Notary Stamp or Seal)

Notary Public, State of Florida

Print Name:

Commission Number:

My Commission Expires:
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LEON COUNTY SCHOOLS

| ——

BUILDING THE FUTURE TOGETHER

SWORN STATEMENT — NEW CONTRACTS SWORN
STATEMENT PURSUANT TO SECTION 1012.465, FLORIDA
STATUTES AS AMENDED BY
HB 1877, THE JESSICA LUNSFORD ACT

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF
A NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to The Schoo! Board of Leon County, Florida (hereinafter “Board” or

“Schoo! Board”) by

{Print individual’s name and title}

for

(Print name of entity submitting sworn statement}

whose business address
is

and its Federal Employer Identification Number {FEIN) is

If the entity has no FEIN, include the Sociol Security Number {SSN}
of the individual signing this sworn statement ond so indicate.

I, am duly authorized to make this sworn statement
{Print individual’s name and title)

on behalf of:

{Print name of entity submitting sworn statement)

I understand that during the 2005 Legislative Session, House Bill 1877, The Jessica Lunsford Act (hereinafter
“The Act” or “Act”) was passed and approved by Governor Bush on May 2, 2005, with an effective date of

September 1, 2005.

| understand that the Act amends the background screening requirements of section 1012.465, Florida
Statutes {2004) for all non-instructional school district employees or “contractual personnel” by requiring
all non-instructional school district employees or contractual personnel who are permitted access on school
grounds when students are present to undergo and pass “level 2 background screening,” and further |
understand the Act defines “contractual personnel” to include any vendor, individual, or entity under
contract with the Board.

I understand that pursuant to section 1012.465, Florida Statutes as amended by the Act, non-instructional
school district employees or contractual personnel who _are permitted access on school grounds when
students are present, who have direct contact with students or who have access to or control of school funds
must meet level 2 screening requirements as described in sections 1012.32 and 435.04, Florida Statutes.

i understand that as feg. a charter bus company)
{Type of entity)
all contractual personnel, as defined in section 1012.465, Florida Statutes, must meet Level 2 screening
requirements as outlined in sections 1012.32 and 435.04, Florida Statutes in order to do business with the




10,

11.

12,

School Board.

| understand that “level 2 screening requirements” as defined in sections 1012.32 and 435.04, Florida
Statutes means that fingerprints of all contractual personnel must be obtained and submitted to the Florida
Department of Law Enforcement for state processing and to the Federal Bureau of Investigation for federal
processing.

| understand that the School Board has implemented Board Policy 2.021 to comply with level 2 screening
requirements, as defined in sections 1012.32 and 435.04, Florida Statutes. | understand that my company
must comply with these local procedures as they are developed or amended from time to time.

i understand that any costs and fees associated with the required background screening will be borne by my
company.

I understand that any personnel of the contractor found through fingerprint processing and subsequent level
2 background screening to have been found guilty of, regardless of adjudication, or entered a plea of nolo
contendere or guilty to any offense outlined in Section 435.04, Florida Statutes (or any similar statute of
another jurisdiction), shall not be permitted to come onto school grounds or any leased premises where
school-sponsored activities are taking place when students are present, shail not be permitted direct contact
with students, and shall not be permitted to have access to school district funds.

I understand that the failure of any of the company’s or my affected personnel to meet level 2 screening
standards as required by section 1012.465, Florida Statutes, may disqualify my company from doing business
with the School Board.

| hereby certify that the foregoing statement is true and correct in relation to the company for which | am
submitting this sworn statement. | further certify that this statement is being given knowingly and
voluntarily by me on behalf of my company.

The company submitting this sworn statement agrees to be bound by the provisions of SECTIONS 1012.32,
1012.465, AND 435.04 OF THE FLORIDA STATUTES AS AMENDED BY HB 1877, THE JESSICA LUNSFORD ACT 2005.

| CERTIFY THAT THE SUBMISSION OF THIS FORM TO THE SCHOOL BOARD OF LEON COUNTY, FLORIDA ON BEHALF OF
THE COMPANY IDENTIFIED IN PARAGRAPH ONE (1) ABOVE BINDS THE COMPANY TO FULLY COMPLY WITH THE
BACKGROUND SCREENING REQUIREMENTS OF SECTIONS 1012.32, AND 435.04, FLORIDA STATUTES.

{Signature)

s —

Sworn to and subscribed before me this day of 20

is personally known to me O OR  produced identification O

by showing

Notary Public — State of My commission expires on:

(Type of ldentification)

Signature of Notary Public (Printed, typed or stamped commissioned name of Notary Public)



CONFLICT OF INTEREST DISCLOSURE FORM

1. 1 HEREBY CERTIFY that am the
(Print Name)
and the duly authorized representative of the Firm
(Title)
whose address is , and that | possess the legal

authority to make this affidavit on behalf of myself and the Firm for which | am acting; and,

2. Except as listed below, no employee, officer, or agent of the Firm have any conflicts of interest, real
or apparent, due to ownership, other clients, contracts, or interests associated with this project;

3. This proposal is made without understanding, agreement, or connection with any corporation, Firm,
or person submitting a proposal for the same services, and is in all respects fair and without
collusion or fraud.

EXCEPTIONS (List)
Signature:

Printed Name:

Firm Name:

Date:

STATE OF

COUNTY OF

Sworn to and subscribed before me this day of , 20 , by

who is personally known to me or who has

produced as identification.

NOTARY PUBLIC — STATE OF

(seal) Type or print Name:

Commission No:

Commission Expires:







PROHIBITION AGAINST CONTINGENT FEES

In accordance with Florida Statute 287.055(6)(a), the following statement duly signed and
notarized, must be included in each proposal:

The respondent, ,
warrants that he or she has not employed or retained any company or person, other than a
bona find employee working solely for the respondent to solicit or secure this agreement and
that he or she has not paid or agreed to pay any person, company, corporation, individual, or
firm, other than a bon fide employee working solely for the respondent any fee, commission,
percentage, gift, or other consideration contingent upon or resulting from award or making of

this agreement.

STATE OF

COUNTY OF

Sworn to and subscribed before me this dayof 20___ by

, who is personally known to me or who has produced

as identification.

(seal) NOTARY PUBLIC-STATE OF

Type or Print name:

Commission No:

Commission Expires







LEON COUNTY SCHOOLS

BUILDING THE FUTURE TOGETHER

FREQUENTLY ASKED QUESTIONS ABOUT DEBARMENT

What is “Debarment, Suspension, Ineligibility, and Voluntary Exclusion”?

These terms refer to the status of a person that cannot contract with or receive grants from a federal agency.

In order to be debarred, suspended, ineligible, or voluntarily excluded, you must:

* Have had a contract or grant with a federal agency, and

® Have gone through some process where the federal agency notified or attempted to notify you that you could not contract
with the federal agency

=  Generally, this process occurs where you, the contractor, are not qualified or are not adequately performing under a
contract, or have violated a regulation or law pertaining to the contract.

Why am I required to sign this certification?

You are requesting a contract with LCSB. Federal law {Executive Order 12549) requires LCSB to ensure that persons or companies
contract with LCSB are not prohibited from having federal contracts.

t

hat

What is Executive Order 12549?

Executive Order 12549 refers to Federal Executive Order Number 12549, The executive order was signed by the President of the
United States and directed federal agencies to ensure that federal agencies, and any state or other agency receiving federal funds
were not contracting or awarding grants to persons, organizations, or companies who have been excluded from participating in
federal contracts or grants.

What does the word “proposal” mean when referred to in this certification?

Proposal means a solicited or unsolicited bid, application, request, invitation to consider or similar communication from you to LCSB,

What or who is “lower tier participant”?

Lower tier participant means a person or organization that submits a proposal, enters into contracts with, or receives a grant from
LCSB, OR any subcontractor of a contract with LCSB. If you hire subcontractors, you should require them to sign a certification and
keep it with your subcontract.

What is a covered transaction when referred to in this certification?

Covered Transaction means a contract, oral or written agreement, grant, or any other arrangement where you contract with or
received money from LCSB. Covered Transaction does not include mandatory entitiements and individual benefits.

HCA 09-016 (8/12)
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NAME | DOING BUSINESS AS {DBA) !
' I
i

i
I

STREET ADDRESS i CITY, STATE, ZIP CODE FEDERAL EMPLOYER ID NUMBER |

This certification is submitted as part of a request to contract. The applicable Procurement or Solicitation

Number, if any, is

Instructions For Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion- -Lower Tier Covered Transactions

READ CAREFULLY BEFORE SIGNING THE CERTIFICATION. Federal regulations require contractors and bidders to sign and abide by
the terms of this certification, without modification, in order to participate in certain transactions directly or indirectly involving
federal funds.

ahammn L

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below. |

2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. Ifit
is later determined that the prospective lower tier participant knowingly rendered an erronecus certification, in addition to other remedies
available to the Federal Government the department or agency with which this transaction originated may pursue availahle remedies,

including suspension and/or debarment.
3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time

the prospective lower tier participant learns that its certification was erronecus when submitted or had become erroneous by reason of
changed circumstances.

4. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary covered
transaction, principal, proposal and voluntarily excluded as used in this clause, have the meaning set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549, You may contact the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, |
shall not knowingly enter into any lower tier covered transacticn with a person who is proposed for debarment under 48 CRF part 9, subpart
9.4, debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

6.  The prospective lower tier participant further agrees by submitting this proposal that it wili inciude this clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion- -Lower Tier Covered Transaction,” without modification, in all lower tier
covered transactions and in ail solicitations for lower tier covered transactions.

7. Aparticipant in a covered transition may rely upan a certification of a prospective participant in a lower tier covered transaction that it is not
proposed for debarment under 48 CFR part 9, subpart 9.4, debarred, suspended, ineligible, or voluntarily excluded from covered transactions
unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility
of its principals. Each participant may, but s not required to, check the LIST of Parties Excluded from Federal Procurement and
Nonprocurement Programs.

8. Nothing contained in the foregoing shall be construed to require establishrnent of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction knowingly enters into a

lower tier covered transaction with a person who is proposed for debarment under 48 CFR part 9, subpart 9.4, suspended debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, !

the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment. _}
Certification Regarding Debarment, Suspension, Ineligibility and I
Voluntary Exclusion- - Lower Tier Covered Transactions
The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently
1. debarred, suspended, proposed for debarment, declared in eligible, or voluntarity excluded from participation in this
transaction by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective
2. participant shall attach an explanation to this proposal.

BIDDER OR CONTRACTOR SIGNATURE ‘ DATE

PRINT NAME AND TITLE i




Init.

AGREEMENT made as of the  day of
{In words, indicate day, month and year.)

in the year 2014

BETWEEN the Architect’s client identified as the Owner-
(Name, legal status, address and other information)

Leon County School Board
2757 W. Pensacola Street
Tallahassee, FL 32304

and the Architect:
(Name, legal status, address and other information)

To be determined upon completion of the Consultant’s Competitive Negotiations Act
process

for the following Project:
(Name, location and detarled description)

Gilchrst Elementary School New Construction, Remodeling and Renovations & Site
Improvements Project

1301 Timberlane Road, Tallahassee, FL 32312

New Construction: add (6) Primary classrooms, (2) Resource Rooms, Art Room and
Music Room. 11,918 sq. ft. Est. Budget $2,270,052.00

Site Improvements:  Est Budget $1,000,000.00 - Total for this project $3,270,052.00

The Owner and Archutect agree as follows.

AIA Document B101™ - 2007

Standard Form of Agreement Between Owner and Architect

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form, An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its cornpletion or modification.

AlA Document B101™ - 2007 gormerty B151™ — 1997}, Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights
reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution
of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. This document was produced by AlA software at 15:03:56 on 08/21/2014 under Order N0.2287834285_ 1 which expires on 08/05/2015, and is

not for resale.
User Notes:

(911805630)



Init.

TABLE OF ARTICLES

1 INITIAL INFORMATION

2 ARCHITECT'S RESPONSIBILITIES

3 SCOPE OF ARCHITECT'S BASIC SERVICES
4 ADDITIONAL SERVICES

5 OWNER'S RESPONSIBILITIES

6 COST OF THE WORK

7 COPYRIGHTS AND LICENSES

8 CLAIMS AND DISPUTES

9 TERMINATION OR SUSPENSION

10 MISCELLANEOUS PROVISIONS

1 COMPENSATION

12 SPECIAL TERMS AND CONDITIONS
13 SCOPE OF THE AGREEMENT
EXHIBIT A  INITIAL INFORMATION

ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement 1s based on the Initial Information set forth in this Article 1 and in optional Exhibit A, Initial
Information:

{Complete Exhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below
Initial Information such as details of the Project’s site and program, Owner's contractors and consultants,
Architect’s consultants, Owner’s budget for the Cost of the Work, authorized representatives, anticipated
procurement method, and other information relevant 10 the Project.)

Information from the 2011-2016 Five-Year Educational Plant Survey & 2012 CIRT Report
§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are
set forth below:

1 Commencement of construction date:

To be determined upon completion of the design documents and Construction Documents.
.2 Substantial Completion date:
To be determined upon completion of the design documents and Construction Documents.

§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the

schedule, the Architect’s services and the Architect’s compensation.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

AlA Document B101™ = 2007 g’ormerly B151™ — 1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. Alf rights
reserved. WARNING: This AlA” Document is protected by U.S. Cepyrigit Law and international Treaties. Unauthorized reproduction or distribution
of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. This document was produced by AlA software at 15:03:56 on 08/21/2014 under Order Ne.2287834205_1 which expires on 08/05/2015, and is
not for resale.

User Notes: (911895639)



§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
archrtects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, nterest or contribution that would reasonably appear to compromise the Architect’s professional
Judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall
remmburse the Architect for any additional cost:

(Identify types and linuts of insurance coverage, and other insurance requivements applicable to the Agreement, if

any.)
A General Liability

Commercial General Liability on an ’occurrence’ basis, including:
Bodily Injury — One Million and no/100 US Dollars ($1,000,000.00) each occurrence

Property Liability — One Million and no/100 US Dollars ($1,000,000.00)each occurrence

2 Automobile Liabtlity

Bodily Injury — One Million and no/100 US Dollars ($1,000,000.00) each accident
Property Damage: One Million and no/100 US Dollars {$1,000,000.00) each accident

3 Workers” Compensation
Statutory Limits
4 Professional Liability

| Professional Liability: Two Million and no/100 US Dollars ($2,000,000.00

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Additional
Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the
Owner 1f the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information.
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once

AlA Document B101™ — 2007 gom'leﬂy B151™ — 1947). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights
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approved by the Owner, time limits established by the schedule shal! not, except for reasonable cause, be exceeded
by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the
Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval.

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
Architect shall respond to applicable design requirements imposed by such governmental authoritics and by such
entities providing utility services.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review
Tlaws, codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of {1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner
regarding the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of
major butlding systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that
is consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3

§ 3.2.7 The Archutect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare

AJA Document B101™ - 2007 {formerly B151™ — 1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American institute of Architects. All rights
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Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents inciuding plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and such other elements as may be appropriate. The Design Development Documents shali also
include outline specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work.

§ 3.3.3 The Architect shail submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Speafications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall mcoiporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and
Contractor, and (3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions).
The Architect shail also compile a project manual that includes the Conditions of the Contract for Construction and
Specifications and may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s

approval

§ 3.5BIDDING OR NEGOTIATION PHASE SERVICES

§ 3.5.1 GENERAL

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid
or proposal, 1f any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.21 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

1 procuring the reproduction of Bidding Documents for distribution to prospective bidders;

.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion
of the bidding process, and maintaining a log of distribution and retrieval and of the amounts of
deposits, if any, received from and returned to prospective bidders;
organizing and conducting a pre-bid conference for prospective bidders;

4 preparing responses to questions from prospective bidders and providing clarifications and
intcrpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

w
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Init.

.

5 organizing and conducting the opening of the bids, and subscquently documenting and distributing
the bidding results, as directed by the Owner.

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3 NEGOTIATED PROPOSALS
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposais by
4 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and
requesting their return upon completion of the negotiation process;
2 organizing and participating in selection interviews with prospective contractors; and
.3 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors.

§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2007, General Conditions of the Contract for Construction. If the Owner
and Contractor modify ATA Document A201-2007, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behaif of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other
persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate
for Payment

§ 3.6.2 EVALUATIONS OF THE WORK

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1) known deviations from the Contract Documents and
from the most recent construction schedule submitted by the Contractor, and (2} defects and deficiencies observed in
the Work

§ 3.6.2.2 The Architect has the authority to reject Weork that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is
fabricated, instalied or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subconiractors, material and equipment suppliers, their agents or employees or other persons or entities
performing portions of the Work.
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§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.24 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined m AIA Document A201-2007, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Archtect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents.
The foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of
minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by
the Architect.

§ 3.6.3.2 The 1ssuance of a Certificate for Payment shall not be a representation that the Architect has {1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techmiques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4} ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 SUBMITTALS

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or
withhold approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved
submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptess while allowing
sufficient time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or
take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples,
but only for the imited purpose of checking for conformance with information given and the design concept
expressed m the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy
and completeness of other information such as dimensions, quantities, and installation or performance of equipment
or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or, ualess otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review Shop
Drawings and other submittals related to the Work designed or certified by the design professional retained by the
Contractor that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be
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entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals
performed or provided by such design professionais.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at 2 minimum, a detailed written staterent that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shail maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requrements of the Contract Documents.

§ 3.6.5 CHANGES IN THE WORK

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the
date of final completion, 1ssue Certificates of Substantial Completion; receive from the Contractor and forward to
the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection
indicating the Work complies with the requirernents of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found fo be substantially complete, the Architect shall inform the Owner about the
balance of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the
Contract Sum, if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial
Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the
facility operations and performance.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Additional Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.

(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column mdicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,
identify the exhibit.)
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Additional Services Respoensibility Location of Service Description
{Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)

§ 411 Programming (B202™-2009)
§ 412 Multiple preliminary designs
§ 413  Measured drawings
§ 414  Existing facilities surveys
§ 415 Site Evaluation and Planning (B203™-2007)
§ 416  Building Information Modeling
(E202™_2008)
§ 41.7  Civil engineering
§ 41.8  Landscape design
§ 419  Architectural Interior Design (B252™-2007)
§ 41.10  Value Analysis (B204™-2007)
§ 4111 Detailed cost estimating
§ 4112 On-site Project Representation (B207t—2008)
§ 41.13 Conformed construction documents
§ 4.1.14  As-Designed Record drawings
§ 4115 As-Constructed Record drawings
§ 4.1.16  Post occupancy evaluation
§ 41.17  Facility Support Services (B210™-2007)
4.1.18  Tenant-related services
4119  Coordination of Owner’s consultants
41.20 Telecommunications/data design
§ 41.21  Security Evaluation and Planning
(B206™-2007)
§ 4122 Commissioning (B211™-2007)
§ 4123 Extensive environmentally responsible design
§ 41.24 LEED® Certification (B214™-2012)
§ 41.25  Fast-wack design services
§ 41.26  Historic Preservation (B205™-2007)
§ 4127  Furniture, Furnishings, and Equipment Design
(B253T™-2007)

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.

Additional Services shall be submitted on LCS Amendment to Professional Services form located on LCS
website at Forms online at http.//www.forms.leon.k12.fl.us/index.sap?Type=Y& Alpha=A
Amendment to Professional Services.  Once you have obtained the Form, submit three {3) originals

with signature/seal to the Project Coordinator for processing for Board approval. Be sure that you
have all appropriate backup information with each original.

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with
this Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in
the Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the foilowing Additional Services, the Architect shall notify the
Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect
shall not proceed to provide the following services until the Architect receives the Owner’s written authorization:
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A Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including, but not limited to, size, quality,
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery
method;

2 Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;

6  Preparation of design and documentation for alternate bid or proposal requests proposed by the
Owner,

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

8 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where
the Architect 1s party thereto;

8  Evaluation of the qualifications of bidders or persons providing proposals;

10  Consultation concerning replacement of Work resulting from fire or other cause during construction;
or

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the
Owner subsequently determines that all or parts of those services are not required, the Owner shall give prompt
written notice to the Architect, and the Owner shall have no further obligation to compensate the Architect for those
services.

A Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

3 Prepaning Change Orders and Construction Change Directives that require evaluation of Contractot’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4 Evaluating an extensive number of Claims as the Initial Decision Maker;

5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions 1o
Instruments of Service resulting therefrom; or

6  To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial information, whichever is earlier.

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the himits below are reached, the Architect shall notify the Owner:
A Two ( 2 )reviews of each Shop Drawing, Product Data item, sample and similar submittal of the
Contractot
2 Twelve (12 )visits to the site by the Architect over the duration of the Project during
* construction
3 Two (2 )inspections for any portion of the Work to determine whether such portion of the Work
is substantially complete in accordance with the requirements of the Contract Documents
4 Two ( 2 )inspections for any portion of the Work to determine final compietion
TOTAL REVIEWS AS OUTLINED ABOVE SHALL BE INCLUDED IN PHASED PROJECTS,
TOO.
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§ 4.3.4 If the services covered by this Agreement have not been completed within Thirty-six (36 ) menths of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services.

§ 4.3.5 The retained design professional shall specifically require any authorized professional
consultant te visit the Work under construction as often as necessary to keep informed as to the
progress and quality of the Work and endeavor to guard against defects and deficiencies in
construction of the Work for which he or she is responsible.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request
from the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall establish and periodically update the OQwner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services,

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of strects, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; nghts-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site, locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including mverts and depths. All the information on the survey shall be referenced to a Project benchmark,

§ 5.5 The Owner shall furmish services of geotechnical engineers, which may include but are not limited to test
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil
conditions, with written reports and appropriate recommendations.

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect,
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated
m this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests
such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall
require that its consultants maintain professional liability insurance as appropriate to the services provided.

§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.
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§ 5.10 Except as otherwise provided in this Agreement, or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through
the Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify
the Architect of any direct communications that may affect the Architect’s services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Qwner shall provide the Architect a copy of the executed agrecment between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.12 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and
shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land,
rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the
Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted
throughout the Project as requited under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of
the Work, the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared
by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither
the Architect nor the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost
of the Work or from any estimate of the Cost of the Work or evaluation prepered or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitied to include contingencies for
design, bidding and price escalation; to determine what materials, equipment, component systems and types of
construction are 1o be included in the Contract Documents; to make reasonable adjustments in the program and
scope of the Project; and to include in the Contract Documents alternate bids as may be necessary to adjust the
estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the
Cost of the Work shall be based on current area, volume or similar conceptual estimating techniques. If the Owner
requests detatled cost estimating services, the Architect shall provide such services as an Additional Service under
Arucle 4

§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the
Work shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cest of the Work: or
5 implement any other mutually acceptable alternative.
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§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modity the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1, The
Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this
Article 6

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Serviee, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of
Service or any other information or documentation in digital form, they shall endeavor to establish necessary
protocols governing such transmissions,

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, meluding the Drawings and Specifications, and shall retain ali common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in-connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment
of all sums when due, under thus Agreement. The Architect shall obtain similar nonexclusive licenses from the
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to
authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely
and exclusively for use m performing services or construction for the Project. If the Architect rightfully terminates
this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and 1ts consultants from all costs and expenses, including the cost of defense, related to claims and causes
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner
rightfully termmates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted heremn to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence ali claims and causes of action, whether in contract, tort, or
otherwise, agamnst the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect
waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consuitants, agents and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in AIA Document A20 1-2007, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents and employees of any of thern similar waivers in favor of the other parties
enumerated herein.
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§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes or other matters in question
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 MEDIATION

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. Jf such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other maers in question between
them by mediation which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of
a complamt or other appropnate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator{s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.
§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will
be resolved in a court of competent jurisdiction.)

[NO ]Arintration pursuant to Section 8.3 of this Agreement

[~ 1 Litigation in a court of competent jurisdiction

[ XX ]Other (Specify)MEDIATION.

§ 8.3 ARBITRATION DELETE IN ITS ENTIRETY

{Paragraphs deleted)
§ 8.3.4 CONSOLIDATION OR JOINDER DELETE N ITS ENTIRETY.
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| (Paragraphs deleted)

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension
of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Architect shall be paid ail sums due prior to suspersion and any expenses
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining
setvices and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Erther party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantally to perform in accordance with the terms of this Agreement through no fault of the party initiating
the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 9.7

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses
directly attributable to termmation for which the Architect is not otherwise compensated, plus an amount for the
Architect’s anticipated profit on the value of the services not performed by the Architect.

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth 1n Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§ 10.1 This Agrecement shall be governed by the law of the place where the Project is located, except that if the
parites have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern

Section 8.3,

§ 10.2 Terms in this Agreement shall have the same meaning as those in ALA Document A201-2007, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the
Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or
consents that would require knowledge, services or responsibilities beyond the scope of this Agreement.
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§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor
of a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous tnaterials or toxic substances in any
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
the specific information considered by the Owner to be confidential or proprictary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential” or
"business proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it
to any other person except to (1) its employees, (2) those who need to know the content of such information in order
to petform services or construction solely and exclusively for the Project, or (3) its consultants and contractors
whose contracts include similar restrictions on the use of confidential information.

ARTICLE 11 COMPENSATION

§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows

{Insert amount of, or basis for, compensation.)

To be negotiated and submutted to Board for approval.

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services lo which particular methods of
compensation apply }

Shall be mcorporated into the proposal to be submitted to the Board for approval.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:
(Insert amount of. or basis for, compensation.)

The parties involved shall meet and determine if the situation/issue follows under the original scope of
work, or hourly fee for services, or if it is an addition to the original scope of work.  Once the
determination is made the Architect shall submit three (3) original Amendment to Professional Services
forms including their detailed proposai with appropriate backup information attached to each one,

The Amendment to Professional Services form shall be submitted for Board approval.

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or
11.3, shall be the amount invoiced to the Architect plus  One and Two-tenths percent { 1.20 %), or as otherwise
stated below:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work,
the compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen percent ( 15 %)
Design Development Phase Twenty percent ( 20 %)
Construction Documents Forty percent ( 40 %)
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Phase

*%10% To be held on
Document Phases unless all
Mandatories have been met by
FDOE & 1.CS Certified

Building Official!

Bidding or Negotiation Phase Five vpercent ( 5 %)

Construction Phase Sec Below percent { See Below %)
*Upon 25% Construction Five Percent 5 %

*Upon 50% Construction Five Percent 5 %

*Upon Final Completion FC Eight Percent 8 %

*Upon FC & Close our Docs

recerved Two Percent 2 %

Total Basic Compensation one hundred percent ( 100 %)

§ 11.6 When compensation 1s based on a percentage of the Cost of the Work and any portions of the Project are
deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent
services are performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the
lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of
the Cost of the Work for such portions of the Project. The Architect shall be entitled to compensation in accordance
with this Agreement for all services performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth
below, The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants® normal review
practices.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee’s wages computed as a multiple of 3.0 x Employee’s Direct Personnel Expense (EDPE) not-to-exceed
the rate of Principal(s) at $150.0¢ per hour.
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Employee or Category Rate
List of Employees and their rates to be included in

the proposal submitted to the Owner for review and

approval by the Board.

§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:
Transportation and authorized out-of-town travel and subsistence; Per LCSB Policy 6550, Travel
Mode, B. Automobile.2.
2 Long distance services, dedicated data and communication services, teleconferences, Project Web
sttes, and extranets; Must be in writing with prior approval by Owner.
3 Fees paid for securing approval of authorities having jurisdiction over the Project; Must be in
writing with prior approval by Owner.
4 Printing, reproductions, plots, standard form documents; Must be in writing with prior approval by
Owner.
5 Postage, handling and delivery; Must be in writing with prior approval by Owner.
6  Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
Must be in writing with prior approval by Owner.
7 Renderings, models, mock-ups, professional photography, and presentation materials requested by
the Owner, Must be in writing with prior approval by Owner.
8 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this
Project, or the expense of additional insurance coverage or limits if the Owner requests such
insurance in excess of that normally carried by the Architect’s consultants; Must be in writing with
prior approval by Owner.
9 All taxes levied on professional services and on reimbursable expenses; N'A
A0  Site office expenses; Must be in writing with prior approval by Owner.and
A1 Other similar Project-related expenditures. Must be in writing with prior approval by Owner.

§ 41.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus One and Ope-Tenth  percent (1.10 %) of the expenses incurred.

§ 11.9 COMPENSATION FOR USE OF ARCHITECT'S INSTRUMENTS OF SERVICE

If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of
the Architect’s Tnstruments of Service solely for purposes of completing, using and maintaining the Project as
follows:

Compensation for use of Architect’s Instruments of Services shall be negotiated between Owner and Architect.

§ 11.10 PAYMENTS TO THE ARCHITECT
§ 11.10.1 An initial payment of One Hundred ($ 100,00 }shall be made upon execution of this Agreement and
is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable thirty business days after receipt of the Architect’s invoice. If the
invoice has to be returned to the consultant for corrections and re-submitted to LCSB , the
invoice will be handled as if it was just received by LCSB project coordinator and
accounting office. Amounts unpaid ZERO (o ) days after the invoice date shall bear | NO interest at the rate
entered below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of
business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

0.00% ZERO
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§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to Impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in
the Work unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding,

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

Payment: The Architect shall submit three (3) *original’ LCSB Architect’s Form for Invoicing "forms"
for payment according to milestones set forth in Article 11 Compensation.

Change Orders: Any change order, which results from errors and/or omissions by the Architect, shall
require that the Architect contribute all costs identified as being above first costs.

First Costs: "First Costs" of change orders caused by design errors and/or omissions by the Architect as
those costs which would reasonably have been incurred as part of the original bid.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Qwner and Architect.

§ 13.2 This Agreement 1s comprised of the following documents listed below:
1 AIA Document B101™-2007, Standard Form Agreement Between Owner and Architect
.2 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

3 Other documents
(List other documents, if any, including Exhibit A, Initial Information, and additional scopes of
service, If any, forming part of the Agreement.)

{ 1) Special Terms & Condition Modlﬁcations to AIA Document ]3_101-2007 Articl;:s 1 through 13
dated July 7, 2014;
(2.) Exhibit A - B191-2007;

Exhibit A — Dehverables
(3.) Signature Page

This Agreement entered into as of the day and year first written above.

GO TO SIGNATURE PAGE
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THIS PAGE INTENTIONALLY LEFT BLANK

{Table deleted)
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AIA Document B101™ — 2007 Exhibit A

Initial Information

for the following PROJECT:
{Name and location or address)

| Gilchrist Elementary School New Construction, Remodeling and Renovations & Site ADDITIONS AN_D DELETIONS:
oo ts Proiect The author of this document has
provemen 1] ) h ¢
1301 Timberlane Road, Tallahassee, FL 32312 added information needed for its
completion. The author may also
have revised the text of the original
THE OWNER: AIA standard form. An Additions and
(Name, legal status and address) Deletions Report that notes added
information as well as revisions to
Leon County School Board the standard form text is available
2757 West Pensacola Street from the author and should be
Tallahassee, FL 32304 reviewed. A verlical line in the left
margin of this document indicates
THE ARCHITECT: where the author has added
{Name, legal status and address) necessary information and where

the author has added to or deleted

TO BE DETERMINED AFTER CONSULTANT’S COMPETITIVE NEGOTIATIONS ACT from the original AIA text.
PROCESS AND RECOMMENDATION GOES TO THE BOARD TO BEGIN This document has imporiant legal

NEGOTIATIONS. consequences. Consultation with an
attorney is encouraged with respect

This Agreement is based on the following information. toits completion or modification.

(Note the disposition for the following items by inserting the requested information or a
statement such as "not applicable, " "unknown at time of execution” or "to be determined
later by mutual agreement. ")

ARTICLE A.1 PROJECT INFORMATION
§ A.1.1 The Owner’s program for the Project:
(Identify documentation or state the manner in which the program will be developed.)

1 Information from the 2011-2016 Five-Year Educational Plant Survey
and the 2012 CIRT Report for Gilchrist Elementary School

.2 Scope of Work:

New Construction: - add (6) Primary classrooms, (2) Resource Rooms, Art
Room & Music Room. 11,918 sq. ft. Est. Budget
$2,270,052.00

Site Improvements:

Est. Budget  1,000,000.00
Total for this project
$3,270,052.00

§ A.1.2 The Project’s physical characteristics:
{Identify or describe, if appropriate, size, location, dimensions, or other pertinent
information, such as geotechnical reports; site, boundary and topographic surveys,
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traffic and wtility studies; availability of public and private utilities and services; legal description of the site; etc.)

§ A.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1
(Provide total, and if imown, a line item break down.}

The estimated construction budget will be used as a basis for determining the Architect’s fee
for all Work designed or specified by the Architect, including labor, materials, and built-in
equipment, shall be determined as follows, with precedence in the order listed:

a. For completed construction, the total cost of all such work;
b. Listed above in §A.1.1.2 is the estimated approximate cost.

§ A.1.4 The Owner’s other anticipated scheduling information, if any, not provided in Section 1.2:
To be determined once Design Documents are submitted.

§ A.1.5 The Owner ntends the following procurement or delivery method for the Project:
(Identify method such as competitive bid, negotiated contract, or construction management.)

Construction Manager at Risk services using the Consultant’s Competitive Negotiations Act
process and recommendation to the board to begin negotiations.

§ A1.6 Other Project information:
(Identify special characteristics or needs of the Project not provided elsewhere, such as environmentally responsible
design or historic preservation requirements.)

If there is any energy, or environmental, or historic preservation issues, they are to be handled
accordingly to the requirements set forth in any local laws, ordinances, statutes, or other legal
documentation and information presented by the agencies or Owner.

ARTICLE A.2 PROJECT TEAM
§ A.2.1 The Owner identifies the following representative in accordance with Section 5.3
(List name, address and other information.)

Danny Allbritton, Director of Construction, 3420 W. Tharpe St, Suite 100, Tallahassee, FL 32303
850-617-5907; Robert Metcalf (or new) Certified Building Official, 3420 W. Tharpe St, Suite 100,
Tallahassee, FL 32303 (850)617-1838; <insert project coordinator> <insert inspector> and their
address and phone numbers. Lorenzo Hillman, Industrial Hygienist, 3420 W. Tharpe St., Suite
100, Tallahassee, FL 32303, (850)933-6843.

§ A.2.2 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address and other information. j

The assigned Architectural Selection Committee members.

§ A.2.3 The Owner will retain the following consultants and contractors:
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{List discipline and, if known, identify them by name and address.)
|  Geotechnical/Environmental Engineer(s) for Construction materials testing and such.

§ A.2.4 The Architect identifies the following representative in accordance with Section 2.3
(List nate, address and other information.)

| Insert appropriate information here.

§ A.2.5 The Architect will retain the consultants identified in Sections A.2.5.1 and A.2.5.2.
(List discipline and, if known, identify them by name, legal status, addvess and other information.)

§ A.2.5.1 Consultants retamed under Basic Services:
1 Structural Engineer

I Insert appropriate information here.

.2 Mechanical Engineer

Insert appropriate information here.

3 Electrical Engineer

Insert appropriate information here.

§ A.2.5.2 Consultants retained under Additional Services:
| Insert appropriate information here.

§ A.2.6 Other Inttial Information on which the Agreement is based:
(Provide other Initial Information.)

1. LEVEL 2 SCREENING REQUIREMENTS: The following provisions which implement the
requirements of Board Policy 8475, Florida Statute Sections 1012.315, 1012.32, 1012.465
{Jessica Lundsford Act), 1012.467 and 1012.468 are included as additional terms and conditions
of the contract:

FINGER PRINTING AND BACKGROUND CHECK: The vendor/contractor agrees to comply with all

requiréments of Board Policy 8475 and Florida State Statutes Sections 1012.315, 1012.32,
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1012.465 (Jessica Lundsford Act), 1012.467 and 1012.468 by certifying that any/all employees
have completed the mandatory background screenings as required by the referenced policy
and statutes and shall provide the Schoo! Board with proof of compliance. These certifications
will be provided to the Leon County School Board, Safety & Security Department in advance of
vendor/contractor providing any/ail services required herein. The vendor/contractor will bear
the cost of acquiring the background screening required and any/all fees imposed by the Florida
Department of Law Enforcement and or the District to maintain the fingerprints provided with
respect to vendor/contractor and its employees. Contractor agrees to indemnify and hold
harmless the School Board, its officers, agents and employees from any liability in the form of
physical injury, death, or property damage resulting from the Contractor’s failure to comply
with the requirements of these cited policies and statutes. The vendor/contractor will follow
procedures for obtaining employees background screening as estahlished by the Leon County
School Board, Safety & Security Department.

Where: Leon County School Board - Safety & Security Department.
2757 W. Pensacola Street

Tallahassee, FL 32304

When: Monday — Friday

8:00 a.m. — 5:00 p.m.

Point of Contact: Donald Kimbler @ 850-487-7293

2. APPROPRIATE SIGNATURE BLOCK ON DRAWINGS:

80% Schematics: Danny Allbritton, Director of Construction; Martha Chauncey, Capital
Outlay Specialist; (insert name) Principal of {insert name) School; {insert name) assighed Project
Coordinator.

100% Construction Documents: Danny Allbritton, Director of Construction; Barbara Wills,
Assistant Superintendent, Cathy Reed, Director of Nutrition; John Hunkiar, Director of Safety &
Security; Robert Metcalf {or new) Certified Building Officiai; (insert name) Principal of School;
{insert name) assigned Project Coordinator, Steve Shelton, Director of Maintenance; and
Tallahassee Fire Department.

3. DELIVERABLES: Attached to Exhibit A.

4. ARTICLE 6 COMPENSATION, 6.5 — NOTE: 10% of fee to be held on design phases until
design documents have satisfied all FDOE mandatories, plus the LCSB Certified Building
Official has accepted these satisfied mandatories as well.

AlA Document B101 ™ = 2007 Exhibit A. Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved.

Init. WARNING: This AIA® Document is protected by U.S. Copyright Law and Internaticnal Treaties, Unauthorized reproduction or distribution of this MAT
Document, or any portion of it, may result in severe civii and criminal penalties, and will be prosecuted to the maximum extent possible under the law.
I This document was produced by AlA software at 14:49:03 on 08/21/2014 under Order N0.2287834295_1 which expires on 08/05/2015, and is not for resale.

User Notes: (1851209839)



Architects / Engineers Standard Schedule of Deliverables

EXHIBIT A

The following outline is derived from Article 2 of AIA Document B201 — 2007, Standard Form of
Architect’s Services: Design and Construction Administration.

2.1 |Initial Schedule for the performance of the Architect’s services.

a.
b.
c.

d.

Include construction commencement date
Include Substantial Completion

Include allowances for owner review
Include allowances for review and approval

2.2 Schematic Design Phase Services.

A. Preliminary Project Evaluation & Analysis;

PITEFETToOR 000 T

Preliminary Design Drawings & alternative approaches
Program / Plant Survey

Schedule per Article 2.1.3

Include construction commencement date

Include Substantial Completion

Include allowances far owner review

Include allowances for review and approval

Budget for Cost of Work

Budget for Project Site

Proposed Procurement & Delivery Methods

Present Evaluation & Review with Owner and Cost Consultant
Owner to provide review summary and comments

- Owner to verify any changes to Project Requirements

Owner to verify any changes to Budgeted Cost of Work

Deliverables:

2 Full Size Sets, 1 11x17 reduced copy, Reports in 8.5 x 11 Format, 1 Electronic Copy in PDF
Format

B. Schematic Design Documents;

ST FRE oL a0 oo

Cover letter & Request for Review & Approval from Owner

Cover sheet including title and signature lines

Site plan

Preliminary building plans

Preliminary Code Summary & Life Safety Plan

Preliminary building sections

Preliminary building elevations

Graphics / Study models as determined

Preliminary selection of building systems & construction materials
Environmentally Responsible Design Alternatives & Value Analysis
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Architects / Engineers Standard Schedule of Deliverables

EXHIBIT A

Estimate of the Cost of Work

Present Evaluation & Review with Owner and Cost Consultant
Cost Consultant to provide estimate of Schematic Design
Owner to provide review summary and comments

Owner to verify any changes to Project Requirements

Owner to verify any changes to Budgeted Cost of Work

Tos 3R

Deliverables:

2 Full Size Sets, 1 11x17 reduced copy, Reports in 8.5 x 11 Format, 1 Electronic Copy in POF
Format

2.3 Design Development Phase Services

A. Design Development Documents

Cover letter & Request for Review & Approval from Owner
Cover sheet including title and signature lines
Site plan
Building plans
Life Safety Plans
Building sections
Building Elevations
Typical Construction details
Diagrammatic Layouts of building systems
Outline Specifications
Identify major materiais and systems
Establish Quality Levels
. Provide samples of major materials for review & approval
Updated Estimate of Cost of Work
Present Evaluation & Review with Owner and Cost Consultant
Cost Consultant to provide estimate of Design Development
Request for Review & Approval from Owner
Owner to provide review summary and comments
Owner to verify any changes to Project Requirements
Owner to verify any changes to Budgeted Cost of Work

FPSTQTOSITFTOSR P0Q0 TR

Deliverables:

3 Full Size Sets, 1 11x17 reduced copy, Reports in 8.5 x 11 Format, 1 Electronic Copy in PDF
Format

2.4 Construction Documents Phase Services

A. Construction Documents



Architects / Engineers Standard Schedule of Deliverables

EXHIBIT A

Cover letter & Request for Review & Approval from Owner
Cover sheet including title and signature lines
lllustrate and describe the further development of approved DD documents
Set forth in detail the quality level in materials and systems and other reguirements for
the construction of the work
Incorporate the design requirements of governmental authorities having jurisdiction
Assist owner in development & preparation of;
g. Bidding & Procurement Information that establishes time, place, & conditions of bidding
including bidding & proposal forms
h. Form of Agreement between Owner and Contractor
i.  Conditions of the Contract (general, supplemental, and other conditions)
Compile Project Manual incorporating Conditions, Specifications including Bid
Requirements, and sample forms
Updated Estimate of Cost of Work
Request for Review & Approval from Owner
. Owner to provide review summary and comments
Owner to verify any changes to Project Requirements
Owner to verify any changes to Budgeted Cost of Work

anoo
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Deliverables for Construction Documents;
80% Construction Documents;

4 Full Size Sets, 1 11x17 reduced copy, Reports in 8.5 x 11 Format, 1 Electronic Copy in PDF
Format

100% Construction Documents

6 Full Size Sets {signed & sealed),

111x17 reduced copy, Reports in 8.5 x 11 Format,

1 Electronic Copy in PDF Format,

1 copy of ali drawings in AutoCAD 2010 format

Life Cycle Cost Analysis {LCCA) Data Summary Sheets 1,2, & 3 as required by SREF CH 4,
Section 4.3(3)(a}5 and FBC 423.8.7 (3 Originals)

Florida Energy Efficiency Code compliance as required by SREF CH 4, Section 4.3(3)(a)6. (3
Originals)

Wind Load information per T1604.5 FBC-B & wind maps Figure 1609 A,B, & C.

OEF Form 110A- Project Implementation Form {3 Originals)

OEF Form 208 — Letter of Transmittal (3 Originals)

OEF Form 208A - Facilities Space Chart / Net & Gross SF (3 Originals)

Bidding or Negotiations Phase Services

Establish a list of prospective contractors
Obtain competitive bids or negotiate proposals
Confirm responsiveness of bids or proposals



2.6

—Tom

Architects / Engineers Standard Schedule of Deliverables

EXHIBIT A

Determine successful bid or proposat
Award and prepare contracts for construction

Construction Phase Services

Site visits & associated field reports
Review and Certification of contractor’s application for payment
Submittal Review & Approval including;
a. Contractor’s Submittal Schedule
b. Shop Drawings, Product Data, Samples, Delegated Design Data
Review and respond to Requests for Information
Determine and issue Certificate of Substantial Completion
a. Provide balance of remaining contract sum
b. Indicate amount to be retained
Determine and issue Certificate of Final Completion
Review and Approve required closeout documents
Issue Final Certificate for Payment
Conduct a Warranty Review

Deliverables for Construction Administration Phase

Field Reports for each scheduled visit

Certified Applications for Payment

Copies of Reviewed Submittals

Copies of Responses to Request for Information

OEF Form 1108B- Certificate of Occupancy (3 Originals)
G704-2000 Certificate4 of Substantial Completion

OEF Form 209 - Certificate of Final Inspection

Reproducible Set of Record Prints {deliverable to Contractor)
As-Built CADD Files incorporating contractor’s as-built modifications



SPECIAL TERMS & CONDITION MODIFICATIONS
TO

ATA DOCUMENTS B101-2007 Articles 1 through 13
{(Updated July 7, 2014)

Article 2 Architect’s Responsibilities

ADD 2.5.5.1: Professional Liability Insurance. In recognition of the relative risks, rewards and
benefits of the project to both the Owner and the Architect, the risks have been allocated so that
the Owner agrees that, to the fullest extent permitted by law, the Architect’s total liability to the
Owner, for injuries, claims, losses, expenses, damages or claim expenses arising out of this
Agreement, from any cause or causes, shall not be less than an amount of $1,000,000.00, or the
amount of the Architect’s fee (whichever is greater). Such causes include, but are not limited to,
the Architect’s negligence, professional errors or omissions, strict liability or breach of contract.

Article 3, Scope of Architect’s Service_s

ADD: 3.1.2.1 Professional consultants registered in the State of Florida, and acceptable to the
Architect and the Owner shall be retained by the Architect, at his expense, as his agents for the
air conditioning, mechanical and electrical portions incidental to the project, if in the Architect’s
Judgment, their services are required. This also includes any necessary civil engineering services
for environmental regulations either for the Northwest Florida Water Management District,
or the City of Tallahassee, or Leon County.

ADD 3.1.7: One month prior to expiration of the Warranty period, conduct a Walk~through with

the Owner and General Contractor or Construction Manager at Risk to insure that all warranty,
incomplete, or unsatisfactory work has been corrected.

Article 3 Schematic Design Phase Documents

ADD 3.2.8_Add: The Architect shall review the program furnished by the Owner to ascertain
the requirements of the Project and shall arrive at a mutual understanding of such requirements
with the Owner. Only written directives, memoranda, mstructions, and School Board policies
furnished to the Architect and falling within our scope of services shall be followed.

ADD 3.2.9: ...as required by the Owner’s educational specifications and/or State Requirements
for Educational Facilities (SREF), for approval by the Owner and the State Department of
Education.

The Architect shall furnish TWO (2) sets of prints of Phase I Schematic to the Owner; plus one
(1) set of 11” x 17” with cover including title and signature lines as stated in the Standard
Form of Agreement Between the Owner and Architect B101-2007, Article 3.2.7.1,
“Schematies.” This cost shall be borne by the Architect.



Article 3.3 Design Development Phase Documents

ADD 3.3.1.1: The Architect shall comply with all written directives, memoranda and
instructions for designing Architects issued by the Owner’s designated representatives and shall
hereby be incorporated into the terms of this Agreement.

The Architect shall comply with the requirements of the law and all applicable rules and
regulations, including but not limited to the School Board Policies and SREF, State Board of
Education Regulations for approval by the Owner and State Department of Education. This
includes the Florida Building Code (FBC); Florida Fire Prevention Code (FFPC); and the
Florida Building Accessibility Code (FBAC) - Chapter 11 of FBC.

ADD 3.3.4: The Architect shall submit samples of major materials, to be incorporated into the
project, to the Owner for review prior to inclusion in specification documents. These materials
for example may be: flooring, paint, partitions, special glass, etc. These shall be provided
during the Design Development Phase.

ADD 3.3.5: The Architect shall prepare site improvement designs required which may include,
but not be limited to, sprinklers, parking, driveways, exterior lighting, site drainage, play courts,
landscaping, and fencing.

ADD 3.3.6: The Architect shall submit outline specifications for review by the Owner and as
required by State Requirements for Educational Facilities (SREF), or regulations in effect at the
time of project commencement.

ADD 3.3.7: The Architect, at Phase II of Design Development, shall give an estimated updated
cost projection of the project to the Owner’s representative in writing for review. The Architect
shall furnish three (3) sets of prints of Phase II Drawings to the Owner; plus one (1) set of 117 x
17" with cover including title and signature lines as stated in the Standard Form of
Agreement Between the Owner and Architect B101-2007, Article3.2.7.1, “Schematics.”
This cost shall be borne by the Architect.

Article 3.4 Construction Documents Phase Services

Note: 10% of construction design phase fee will be held unless all FDOE mandatories are
satisfied and the LCSB Certified Building Official also accepts them.

ADD 3.4.2.1 The Architect is required to submit the following OEF Forms with the 100%
Construction Documents to be submitted to the Department of Education (DOE).

e OEF Form 110A Project Implementation Information — (Projects Over $300,000.00) —

Note: Permitting Department requires three (3) originals Form 1104.
e OEF Form 208 — Letter of Transmittal
Note: Permitting Department requires three (3) originals Form 208.
OEF Form 208A — Facility Space Chart — completed and signed by architect or engineer. The LCS
Construction Accounting Department obtains funding info.
Note: Permitting Department requires three {3} originals Form 208A.
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* OEF LCCA - Life Cycle Cost Analysis, if applicable. Note: Permitting Department requires three
(3) originals OEF LCCA.

ADD 34.2.1.1: The Architect on the Owner’s behalf shall be responsible for filing documents
required for the approval of governmental authorities having jurisdiction over the project.

ADD 3.4.2.2: The Architect shall submit copies of completed construction documents for the
approval of the Owner, State Department of Education, and other governmental agencies having
Jurisdiction over the project. Submittal to the State Department of Education shall be pursuant to
the requirements confirmed in State Requirements for Education Facilities (SREF).

* The Architect shall furnish four (4) sets of prints of the Construction Documents at
the 80% completion stage; plus one (1) set of 11” x 17” with cover including title
and signature lines as stated in the Standard Form of Agreement Between the
Owner and Architect B101-2007, Article 3.4.1, “Construction Documents
(80%).” Submit to the department and/or school services office for their review.
This cost shall be borne by the Architect.

* The Architect shall furnish six (6) scts of prints of Phase III 100% Construction
Documents to the Owner, including Drawings and Specifications; plus one (1) set of
11”7 x 17” with cover including title and signature lines as stated in the Standard
Form of Agreement Between the Owner and Architect B101-2007, Article 3.4.1,
“Construction Documents (100%).” This cost shall be borne by the Architect.
These six sets MUST be signed sealed by the Architect and/or Engineer(s) of
record. CADD system shall be implemented as applicable. Drawing Files are to be
submitted in CADD format 2010 or earlier and forwarded to the Department of
Construction/Vault. If you have any questions, please call 850-617-1825 or 850-617-
5900.

ADD 3.4.6: The Architect shall determine the duration of the construction contract as required
by the provisions of State Requirements for Educational Facilities (SREF).

Article 3.5.2 Competitive Bidding

ADD 3.5.24: ... as required by the State Requirements for Educational Facilitics (SREF)
Section 4, Prequalification of General Contractors; Chapter 489.125, Florida Statutes —
Prequalification of certificate holders; and School Board Policy 6Gx37-5.17 Prequalification of
Contractors for Educational Facilities Construction; and those General Contractors that have
been Board approved and Prequalified.

Article 3.6.1Construction Phase Services

ADD 3.6.1.4: When the Architect is required by the Owner to furnish a full-time Project
Representative, at the compensation to be agreed upon at a later date, the project representative
shall, during the course of construction, submit daily written Progress Reports to the Owneér or
his designated representative.



Article 3.6.2 Evaluations of the Work:

ADD 3.6.2.1.1: The Architect shall advise the Owner in writing of any known omissions,
substitutions, defects, and deficiencies noted in the Work of the Contractors and steps to be taken
by the Contractor to correct same.

ADD 3.6.2.2.1: The Architect shall also have the authority to require the Contractor to reject
work whenever, in his reasonable opinion, it may be necessary for the proper performance of the

contract.

Article 3.6.5 Changes in the Work:

ADD 3.6.5.3: The Architect shall agree to be present at plan review meetings, and School Board
meetings when requested by the Leon County School Board, Division of Facilities to present
change orders.

Article 3.6.6 Project Completion:

ADD 3.6.6.6: The Architect shall, upon completion of the Project, including correction by the
Contractor of any discrepancies on the punch list, prepare a Department of Education, Office of
Education:

¢ three (3) original OEF 209 Certificates of Final Inspection,

s plus three (3) original AIA Documents G704-2000, Certificate of Substantial Completion,

» plus three original (3) OEF 110B Certificates of Final Occupancy_and submit it to the
Owner/Permitting Department,

ADD 3.6.6.7: The Architect shall, at completion of the Project, Certify that, to the best of his or
her knowledge, information and belief the Project has been constructed in accordance with the
Contract Documents.

Article 4 Additional Services:

ADD 4.3.3: The retained design professional shall specifically require an authorized
professional consultant to visit the work under construction as often as necessary to keep
informed as to the progress and quality of the Work and to endeavor to guard against defects and
deficiencies in construction of the Work for which he is responsible.

Article 8.3 Arbitration

8.3.1 DELETE in its entirety.
8.3.1.1 DELETE in its entirety.
8.3.2 DELETE in its entirety.
8.3.3 DELETE in its entirety.
8.3.4 DELETE in its entirety.
8.3.4.1 DELETE in its entirety.
8.3.4.2 DELETE in its entirety.
8.3.4.3 DELETE in its entirety.



Article 10 Miscellaneous Provisions

ADD 10.2.: DELETE the word in the first sentence: AIA Document A201-2007, General
Conditions and REPLACE it with LCSB General Conditions 2014.

ADD 10.3.1: Consultant’s Competitive Negotiations Act. This Agreement shall comply with
the provisions of the Consultant’s Negotiations Act, Chapter 287.055, Florida Statutes, as
amended.

ADD 10.3.2: If the total for any single project paid to the project Architect’s consultant exceeds
$50,000.00, the following provisions shall apply:

a. The Architect shall execute and furnish to the Board a truth-in-negotiation certificate stating that
wage rates and other factual unit costs supporting the compensation are accurate, complete and
current at the time of contracting.

b. The original contract price and any additions thereto shall be adjusted to exclude any
significant sums when the Board determines the contract price was increased due to
inaccurate, incomplete or non-current wage rates and other factual costs. All such contract
adjustments shall be made within one (1) year following end of contract.

¢. The Architect (or registered surveyor and mapper or professional engineer, as applicable)
warrants that he or she has not employed or retained any company or person, other than a
bona fide employee working solely for the architect, (or registered surveyor and mapper,
landscape architect, or professional engineer, as applicable) to solicit or secure this
agreement and that he or she has not paid or agreed to pay any person, company, corporation,
individual, or firm, other than a bona fide employee working solely for the Architect, (or
registered surveyor and mapper or professional engineer, as applicable) any fee, commission,
percentage, gift, or any other consideration, contingent upon or resulting from the award or
making of this Agreement,

ADD: d. The Architect of Record shall obtain a Certificate for attending the State
Requirements for Educational Facilities (S.R.E.F.) course within TWELVE (12) months of
the date of this contract. After this date, the Architect of Record shall continue to have a
current S5.R.E.F. Certificate to design projects for LCSB.

ADD 10.3.1 Successors and Assigns: It is understood that this is a Contract for Professional
Services of the Architect hereinafter named or his/her qualified representatives. If, for any
reason, the Architect is unable to perform the services under this contract, the Owner shall have
the right either to name or approve, another Architect without prejudice.

Article 11.8 Compensation for Reimbursable Expenses

ADD 11.8.1.2: Reimbursable Expenses: Expenses set forth in paragraph 11.8.2 and all other
reimbursable expenses shall be authorized in advance and in writing by the Owner.




Article 11.9 Compensation for Use of Architect’s Instruments of Service

ADD 11.9.1: Use of Architect’s Instruments of Service .... other documents: The exception
to this is when the Owner commissions an Architect to design a prototype design. The Owner
then owns the documents and has the rights to assign contract administration of them to the
Architect or another Professional Architect provided the designated Architect assumes full
liability of said documents and has mutual release from the design Architect. This does not
waive any of the Architect’s rights.

ADD 11.9.2: Re-use of Design: When the Owner authorizes the re-use of drawings and
specifications in their own School District, payments to the Architect shall be made as follows:

.1) For any regular re-use of drawings and specifications, a negotiated sum or a
negotiated percentage up to 20 percent, if applicable, of the Basic Fee computed upon a
reasonable estimated Project cost.

2) In addition to the above, the Architect shall be paid:

a) For necessary changes, as requested by the Owner, or as necessitated by site,
program, or any other conditions, for the re-use of the drawings and specifications
and for additions, deletions, and/or modifications to the project, the costs incurred
for such changes under Article 11.2 Additional Services Page 16 in the AIA
Document B101-2007.

b) For printing costs associated with drawings and specifications, the reimbursable
costs thereof as set forth in Article 11.8.2 Reimbursable Expenses ATA Document
B101.2007.

.3) After bidding and before award of Contract, a sum sufficient to increase payment to
25%, as set forth in Article 3.5.2 Competitive Bidding Page 6 in the AIA Document
B101-2007.

4) For the administration of the construction contract, a sum to increase total payments
to 45% of the Basic Rate Fee, based on the project cost as defined in Article 3.6.1.
Page 6 in the ATA Document B101-2007.

Article 11.10 Payvments to the Architect

ADD 11.10.2.2: Interest: Notwithstanding the Architect’s compliance with the claim or dispute
resolution terms of this contract, the Architect shall not be entitled to any interest on payments
which may be due and unpaid by the Owner, nor shall the Architect be entitled to any
prejudgment interest on any damages awarded to the Architect in any civil action or any
arbitration award, even if the Owner is found to have breached the contract.

ADD 11.10.2: Payments shall be due and payable within thirty (30) calendar days from the Date
of Receipt of the invoice(s) and provided there is an existing open Purchase Order. However,
there may be delays due to the following:



a} Incorrect figures: Architect to be notified and the incorrect figures are to be revised
accordingly. If using the same forms, the revisions are to be initialed by the Architect or
their authorized representative.

b} If a Purchase Order has been closed out, a new one will need to be issued through Board
approval. (At least a two to four week delay).

¢) If (Additional Services) an Amendment to Professional Services Agreement is
submitted, and there isn’t an existing open Purchase Order that was originated from a
Contract or Short Form Agreement that had been board approved, then the Architect
cannot submit an Amendment to Professional Services. A new Short Form or Contract
will need to be created and board approved.

d) If submitting Amendment to Professional Services Agreement for payment prior to Board
approval date, then they will be denied. The Professional can only submit an Amendment
to Professional Services Agreement for payment after the Board approval date.

e) Presenting an invoice for payment prior to the Board approval date.

f) Designated 4-day work week (summer only), holiday schedules. Notification of revised
pay cycles is available upon request.

ADD 11.10.2.2: Optional Amendment to Professional Services Agreement: Providing
planning surveys, site evaluation, environmental studies or comparative studies of prospective
sites, and preparing special surveys and studies.

ADD 11.10.2.3: Providing services in connection with the work of a Construction Manager at
Risk.

Article 12 Special Terms & Conditions

Closing Out a Project:

ADD 12.6: The Architect shall, at the completion of the Project, prepare and furnish to the
contractor, one (1) set of reproducible record prints (working drawings). The contractor shall
show significant changes in the project work made during construction based on mark-up prints,
drawings and other data furnished by the Contractor. Changes and modifications to the project
work recorded by the Contractor on marked-up prints, drawings, and other data shall be kept
current by the Contractor. The Architect shall monitor on a timely basis the contractor’s record
drawing to ensure compliance.

ADD 12.7; Upon completion of the project, any CADD system drawing files shall be submitted
to the Owner in Auto CADD 2010 and forward it to the Department of Construction/Vault. It is
understood and agreed that CADD systems drawing files, furnished to the Owner by the
Architect, shall be for the Owner’s use only, for the express purpose of maintaining and updating
their in-house record drawings; the CADD system drawing files furnished to the Owner shall not
be released by the Owner for use by other Architects and/or Engineers; the Architect shall not be
liable for changes, additions, modifications, and/or deletions made by the Owner and/or their
representatives to CADD system drawing files.

ADD 12.8: The Architect shall assemble manuals at the completion of the Project, upon
transmittal to the Architect from the General Contractor prior to final payment being authorized.
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ADD 12.9: As-Builts shall be provided to the Architect by the contractor. The Architect shall
convert and transmit the as-builts to the Owner in Auto CADD 2010 or earlier, and shall include
a set of reproducible drawings.

ADD 12.10: AS-Builts shall be transmitted by the Architect to the Owner in Auto CADD
format 2010 or earlier, and reproducibles.

ADD 12.11: The Architect shall furnish four (4) complete sets of reduced 117 x 177 drawings to
the Owner, one (1) complete set of plans in PDF format, and AutoCAD files for the complete
project in DWG format.

Doc: ATA B101-2007 FINAL Special Terms & Condition Modifications 8July2014.docx
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IN WITHNESS WHEREOF, this Contract has been fully executed on behalf of the parties
hereto by its duly authorized representatives as of the date first written above.

THE SCHOOL BOARD OF LEON COUNTY, FLORIDA

By:

Board Chair or Vice Chair
(SEAL)
ATTEST:

Board Secretary
Professional Architectural Consulting Firm

(SEAL)
ATTEST:

Name of Company

By:
Name and Title

Secretary of Company

Approved as to Form: Via Board Docs

School Board Attorney



