

**Professional Architectural Consulting Services for
J. Michael Conley Elementary School,
School Wide Exterior Plaster Replacement Project**

RFQ 463-2021 October 8, 2021

Screening Selection of Short List Firms:
4M Design Group, PA
Architects Lewis+Whitlock, PA
Clemons Rutherford and Associates, Inc.
Hammond Design Group, LLC
MLD Architects, LLC

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.