

BOARD CHAIR  
Forrest Van Camp

BOARD VICE CHAIR  
Maggie B. Lewis-Butler



BOARD MEMBERS  
Dee Crumpler  
DeeDee Rasmussen  
Georgia "Joy" Bowen

SUPERINTENDENT  
Jackie Pons

DATE: September 2, 2014

TO: ALL PERSPECTIVE CONSTRUCTION MANAGER AT RISK FIRMS

FROM:  SANDRA Y. DAVIS, CIT, CBT  
Contract Administrator

THROUGH:  DANNY ALLBRITTON, Director of Construction

SUBJECT: ADDENDUM NO. 1  
RFQ 331-2015 Construction Manager at Risk Services for Buck Lake Elementary  
School – New Construction, Remodeling and Renovations & Site Improvements Project

**Revised**      **Cover Page:** September 1, 2014 revised to September 2, 2014  
**Part 1 – Page 1 of 2-- Notice:** Publish Dates: Sept. 1, 8, 15, 2014 Revised to Sept. 2, 9,  
and 16, 2014.  
**Part 2, Page 2 of 2:** RFQ Advertisement: Sept. 1, 8, 15, 2014 Revised to Sept. 2, 9, and  
16, 2014.

End of Addendum No. 1

**DIVISION OF FACILITIES – DEPARTMENT OF CONSTRUCTION**

3420 West Tharpe Street • Tallahassee, Florida 32303-1138 • Phone (850) 617-5907 • Fax (850) 617-5901 • [www.leonschools.net](http://www.leonschools.net)

*"Leon County School District does not discriminate against any person on the basis of gender, marital status,  
sexual orientation, race, religion, national origin, age, or disability."*

**Building the Future Together**