

Construction Manager at Risk Services for  
Hartsfield Elementary School  
Building 2 Cafeteria Replacement Project

RFQ 489-2022 October 28, 2021

Screening Selection of Short List Firms:
Allstate Construction, Inc.
Childers Construction Company, Inc.
Cook Brothers, Inc.
RAM Construction & Development, LLC
Rippe Construction, Inc.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.